

FILM AND TELEVISION INSTITUTE OF INDIA
Law College Road, Pune - 411 004.

CORRIGENDUM

Tender no.: D-21013/ PN/ 2313/ 2019 – 20/ PS

Date: 24.10.2019

Corrigendum/ Minutes of pre – bid meeting

Reference: Supply, Installation, Testing & Commissioning (SITC) of few multi-camera High Definition (HD) Studio equipment.

A pre – bid meeting for Supply, Installation, Testing & Commissioning (SITC) of few multi-camera High Definition (HDTV) Studio equipment for TV Studio no. 1. against FTII's tender no. D – 21013/ PN/ 2313/ 2019 – 20/ PS dated 04th Oct. 2019 was held in conference hall, FTII, on 23rd Oct. 2019 at 11 am.

Following are the minutes of the meeting/ corrigendum to the tender document;

1. Delivery period of said SITC has been extended to 14 weeks (from the date of Purchase Order) which includes upto 08 weeks of material delivery and upto 06 weeks of Installation, Testing & Commissioning (ITC).
2. The due date to submit online bid has been extended by 01 week, now the revised due date will be 07th Nov. 2019. There is no change in time.
3. Successful bidder need to submit 10% of the security deposit of the Purchase Order's cost of said SITC. If required, successful bidder may be paid upto 90% of the security deposit amount after delivery of material to FTII subject to condition of its successful testing by FTII. However, successful bidder will continue ITC work irrespective of said payment process. Moreover, guarantee/ warranty date of equipments will commence only after completion of said SITC.

(This issues with the approval of the Director)


24/10/19

V.G. Nerlekar
Purchase Officer